
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245 
                                                                                                                        PAGE  1 
     BID OPENING DATE    09/13/07                    IN SAN BERNARDINO COUNTY NEAR ESSEX       RR INVOLVEMENT           09/17/07 
     CONTRACT NUMBER     08-486304                   FROM 2.4 KM WEST OF FORTRESS WASH                        CONTRACT CODE 'A ' 
     LOCATION            08-SBD-40-R89.0/R119.0      BRIDGE TO 0.5 KM EAST OF ARDIS                            35 CONTRACT ITEMS 
                                                     DITCH BRIDGE 
 
                                                     REHABILITATE PAVEMENT                     FEDERAL AID  ACIM-040-2(054)88E 
 
 
 
              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  0.0% 
 PROPOSALS ISSUED     7   FUND TOTAL   HA22     57,165,000                         TOTAL NUMBER OF WORKING DAYS    250 
 
 NUMBER OF BIDDERS  2    ENGINEERS EST     52,701,900.00  AMOUNT UNDER      8,838,567.00        PERCENT UNDER EST 16.77 
 PROGRAM ELEMENTS      RAS 
 
               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION) 
               --------      -----------  ---------         ------------------------------------------------- 
 
                   1        43,863,333.00    1              GRANITE CONSTRUCTION COMPANY          831 724-1011 
                                                                                                  00000089 
                                                            P O BOX 50085                     FAX 831 768-4021 
                                                            WATSONVILLE CA  95077-5085 
 
                   2        44,857,185.00    2              SKANSKA USA CIVIL WEST                951 684-5360 
                                                            CALIFORNIA DISTRICT INC               00140069 
                                                            1995 AGUA MANSA ROAD              FAX 951 788-2449 
                                                            RIVERSIDE CA  92509-2405 
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          09/13/07                                                                                                 09/17/07 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    01     CHRISP COMPANY                                               STRIPING 
           FREMONT CA 
 
           CROWN FENCE CO                                               METAL BEAM GUARD RAIL 
           SANTA FE SPRINGS CA 
 
           PAVEMENT RECYCLING SYSTEMS INC                               COLD PLANE ASPHALT CONCRETE 
           RIVERSIDE CA 
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                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    02     C AND W CONSTRUCTION SPECIALTIES                             METAL BEAM GUARD RAIL 
           VENTURA CA 
 
           CHRISP COMPANY                                               STRIPING 
           FREMONT CA 
 
           PAVEMENT RECYCLING SYSTEMS                                   COLD PLANING (PARTIAL) 
           RIVERSIDE CA 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM           10,000.00        10,000.00 
       2     070018      TIME-RELATED OVERHEAD                          WDAY        250            4,200.00     1,050,000.00 
       3     011358      DESERT TORTOISE MONITOR                        LS     LUMP SUM           35,000.00        35,000.00 
       4     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            5,000.00         5,000.00 
                         PREVENTION PLAN 
       5     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           80,000.00        80,000.00 
       6     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA            8            1,500.00        12,000.00 
       7     074033      TEMPORARY CONSTRUCTION ENTRANCE                EA            1            6,000.00         6,000.00 
       8     074041      STREET SWEEPING                                LS     LUMP SUM           35,000.00        35,000.00 
       9 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           20,000.00        20,000.00 
      10 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          450,000.00       450,000.00 
      11 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            8           15,000.00       120,000.00 
      12     150771      REMOVE ASPHALT CONCRETE DIKE                   M         1,100                2.00         2,200.00 
      13     151272      SALVAGE METAL BEAM GUARD RAILING               M           400               25.00        10,000.00 
      14     151572      RECONSTRUCT METAL BEAM GUARD RAILING           M         1,980               70.00       138,600.00 
      15 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2    1,150,000                3.00     3,450,000.00 
      16     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           75,000.00        75,000.00 
      17     190101      ROADWAY EXCAVATION                             M3        4,800               40.00       192,000.00 
      18     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM           15,000.00        15,000.00 
      19     198001      IMPORTED BORROW                                M3        1,600               35.00        56,000.00 
      20     198007      IMPORTED MATERIAL (SHOULDER BACKING)           TONN      7,520               20.00       150,400.00 
      21     390102      ASPHALT CONCRETE (TYPE A)                      TONN        100              100.00        10,000.00 
      22     011359      ASPHALT CONCRETE (TYPE C)                      TONN    324,000               95.00    30,780,000.00 
      23     390106      ASPHALT CONCRETE (OPEN GRADED)                 TONN     34,800               85.00     2,958,000.00 
      24     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2          280              100.00        28,000.00 
                         AREA) 
      25     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M         1,100                6.00         6,600.00 
      26     394052      SHOULDER RUMBLE STRIP                          STA       1,810               30.00        54,300.00 
                         (AC, ROLLED-IN INDENTATIONS) 
      27 (S) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3           24            3,000.00        72,000.00 
      28 (S) 839541      TRANSITION RAILING (TYPE WB)                   EA           52            3,200.00       166,400.00 
      29 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          210               70.00        14,700.00 
      30 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M       309,000                 .60       185,400.00 
                         (SPRAYABLE) 
      31 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA       28,100                1.50        42,150.00 
      32 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA       15,400                2.60        40,040.00 
      33     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00 
      34     129000      TEMPORARY RAILING (TYPE K)                     M         1,910               30.00        57,300.00 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
      35     999990      MOBILIZATION                                   LS     LUMP SUM        3,536,243.00     3,536,243.00 
 
                                                                                                  TOTAL        43,863,333.00 
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     |------------------------------- 
 ITEM|            SECOND 
     |       BID         AMOUNT 
     |------------------------------- 
   1 |        10,000.00      10000.00 
   2 |         2,000.00     500000.00 
   3 |        70,000.00      70000.00 
   4 |         5,000.00       5000.00 
   5 |        60,000.00      60000.00 
   6 |         1,200.00       9600.00 
   7 |         6,000.00       6000.00 
   8 |        60,000.00      60000.00 
   9 |        45,000.00      45000.00 
  10 |       787,000.00     787000.00 
  11 |        12,000.00      96000.00 
  12 |             2.00       2200.00 
  13 |            40.00      16000.00 
  14 |            55.00     108900.00 
  15 |             4.70    5405000.00 
  16 |       100,000.00     100000.00 
  17 |            38.00     182400.00 
  18 |         7,000.00       7000.00 
  19 |            16.00      25600.00 
  20 |            28.00     210560.00 
  21 |           250.00      25000.00 
  22 |            88.90   28803600.00 
  23 |            86.50    3010200.00 
  24 |           150.00      42000.00 
  25 |             6.00       6600.00 
  26 |            80.00     144800.00 
  27 |         5,000.00     120000.00 
  28 |         3,500.00     182000.00 
  29 |            80.00      16800.00 
  30 |              .45     139050.00 
  31 |             1.35      37935.00 
  32 |             2.65      40810.00 
  33 |              .00          0.00 
  34 |            43.00      82130.00 
  35 |     4,500,000.00    4500000.00 
 
 TOT                   44,857,185.00 


